
JUSTIFICATION STATEMENT FOR CONTRACT AWARD 
 

Division of Youth Corrections 
Springville Youth Center Reroofing/HVAC/Fire Safety Improvements 
DFCM Project No. 02252430 
 
 
The selection committee was very impressed with each of the contractors and expresses 
its appreciation to them for their efforts and interest in the project. 
 
The committee resolved to rank Utah Tile and Roofing (UTR) as the firm that provides 
the best value to the State of Utah.  UTR was selected based upon their high scores in all 
of the selection criteria.  UTR offered a very competitive price that included items that 
went beyond what was specified.  UTR demonstrated that they spent a lot of rime 
reviewing the complex project and offered solutions to all expected risks. 
 
Final Ranking 
 

1. D 
2. C 
3. B 
4. A 



Division of Youth Corrections
Springville YC Reroofing/HVAC/Fire Safety
DFCM Project No. 02252430

28 March 2003

Selection Criteria

Past Performance Rating 5 4.5 5 5 5 4 4 4.5 4 5 5 5

Strength of Team 4.5 3 4 5 4 3 5 5 5 5 5 5

Project Management Approach 4 3 3 4.5 4 3 4 4.5 4 5 4 4

Contractor's Past Performance in Working in 
Occupied Facilities 5 4.5 4 5 4 4 5 4.5 4 5 4.5 4
The Degree to Which Contractor's Management 
Plan Offers a Well-Defined Schedule Detailing 
Interior Demolition and Time Frames for Specific 
Areas in the Building 5 4 4 4.5 3.5 3 5 5 5 5 4 5

Roofing Contractor's Selection of DFCM Pre-
Approved Manfacturers and Materials 5 5 5 5 4 4 5 4.5 4 5 5 5

Prime Contractor's Approach to Working in a 
Secure Environment 5 4.5 4 5 4 4 5 4 4 5 4 4

VBS Selection Final Scoring Matrix

A B C D



DEPARTMENT OF ADMINISTRATIVE SERVICES 
DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT 

 
 
 
 
PROPOSALS COVERING:                                              DATE:    March 26, 2003  
 
 
SPRINGVILLE YOUTH CORRECTIONS REROOF/HVAC/FIRE SAFETY 
DIVISION OF YOUTH CORRECTIONS 
SPRINGVILLE, UTAH 
 
 
 
DFCM Project No:     02252430 
Construction Budget:   $138,000 
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I hereby certify this to be a true and exact  
tabulation of proposals received for the above named  
project on March 26, 2003 at 3:00 p.m. 
 
___________________________________ 
Susan L. Smith 
Contract Coordinator 


